
 

 
Bid Letting: April 26, 2012 

 
201 - SALTESE - EAST & DEBORGIA - WEST 

**************************************************************** 

Clarification: 

Submitted: Mon. 09-Apr-2012 9:22 MDT 

A Revised Wage Determination Modification effective April 6, 2012 is made 

part of this  

contract.  New operator classifications were added to the Power Equipment 

Operators  

groups.  There were no changes to Wage Rates or Fringes. 

Update:  Tue 10-Apr-2012 16:00 MDT 

Please note that the Power Equipment Operators have a new Zone Pay Table on  

Page 4 of the revised Wage Determination Modification dated April 6, 2012.  

The  

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement 

Masons,  

Iron Workers, Laborers and Truck Drivers listed on Page 1. 

REVISED WAGE RATES 

**************************************************************** 

Clarification: 

Submitted: Thu, 12-Apr-2012 14:36 MDT 

Special Provision #33, Concrete Barrier Rail 

C. Add to the last paragraph “Dispose of the following quantities of concrete 

barrier  

rail and tall concrete barrier rail at the listed locations.  Include the 

cost of loading,  

delivery and unloading the barrier rail in the bid item for Remove Concrete 

Barrier Rail.” 

Location #1: Wiley Pit, I-90 Milepost 15.0 – 50 short rail and 50 tall rail 

Location #2: St. Regis Maintenance Yard, I-90 Milepost 35.0 – 200 short rail 

Location #3: Superior Maintenance Yard, I-90 Milepost 46.7 – 200 short rail 

Location #4: Alberton Maintenance Yard, I-90 Milepost 75.4 – 100 short rail 

Location #5: Plains Maintenance Yard, MT 200 Milepost 74.9 – 100 short rail 

Location #6: Thompson Falls Maintenance Yard, MT 200 Milepost 54.0 – 100 

short rail 

Location #7: DeSmet Pit, Milepost 3.5 on Pulp Mill Rd., exit 96 on I-90 – 200 

short rail 

**************************************************************** 

Clarification: 

Submitted: Fri. 13-Apr-2012 13:50 

The special provision “Authorization to Discharge Under the Montana Pollutant  

Discharge Elimination System (MPDES)” is hereby added to the contract with  

the linked special provision below:  

 Authorization to Discharge 

**************************************************************** 

Clarification: 

Submitted: Fri, 20-Apr-2012 15:18 MDT 

An Addendum has been posted for this project. 

Please click on the following link to access the information.  ADDENDUM 

To download the addendum bid file, click here.  BID FILES 

**************************************************************** 

Clarification: 

Submitted: Fri, 20-Apr-2012 15:29 MDT 

ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/201_SALTESE-E_DEBORGIA-W/_UPDATED_040612_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/201_SALTESE-E_DEBORGIA-W/_UPDATED_041312_AUTHORIZATION_TO_DISCHARGE.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/201_SALTESE-E_DEBORGIA-W/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/


The traffic control limits have been extended east to make use of an  

existing median crossover at RP 21.5.  The planned median crossover at  

RP 19.5 on the DeBorgia-West portion of the contract has been deleted  

and can be used as a ramp crossover to enter and exit DeBorgia on the  

east side.  As a result there have been plan sheet, special provision  

and quantity revisions requiring an addendum.   

Special Provision No. 39 - Median Crossover-Construct, Maintain, & Close  

is hereby deleted.   

Special Provision No. 41 – Cable Guardrail is revised to add cable guardrail  

to RP 21.5. 

The following Plan sheets are revised:  Sht 2 - Table of Contents.   

Sht 8 -Traffic Control and added Temporary Guardrail.   

Sht 9 – Deleted Median Crossover and revised Guardrail End Section Widening. 

Sht 10 – Guardrail.  Sht 13 – Extended Crossover Detail.  Shts 14-15 deleted. 

Revised sheets can be found at the following link:  REVISED PLAN SHEETS 

**************************************************************** 

-1- 

Submitted: Fri, 06-Apr-2012 07:52 MDT 

Company: LHC, Inc 

Contact:  David Steely 

Question: 

What is the anticipated notice to proceed date since it is not shown in the 

proposal?  

Will there be any flexibility in the start date?  

Answer:  

Submitted: Mon. 09-Apr-2012 9:07 MDT 

When not explicitly stated in the bid proposal special provisions, the 

“Notice to  

Proceed” date is typically five to six weeks after the bid letting date.  The  

Department reserves the right to base the Notice to Proceed on an alternate  

timeframe. 

_________________________________________________________________ 

-2- 

Submitted: Fri, 20-Apr-2012 09:44 MDT 

Company: Flathead Concrete products 

Contact:  Tom 

Question: 

Where can I find the elevations for station  786+37.00 storm manhole? 

Answer: 

Submitted: Tue, 24-Apr-2012 8:29 MDT 

The as-built plans show a finish grade at the inlet of 3184.28'. 

Answer: 

Submitted: Wed, 25-Apr-2012 11:23 MDT 

Field measurements show an invert elevation 3’ below the inlet. 

 

 
202 - BIG DRY CREEK - 14 M E OF JORDAN 

**************************************************************** 

Clarification: 

Submitted: Mon. 09-Apr-2012 9:23 MDT 

A Revised Wage Determination Modification effective April 6, 2012 is made 

part of this  

contract.  New operator classifications were added to the Power Equipment 

Operators  

groups.  There were no changes to Wage Rates or Fringes. 

Update:  Tue 10-Apr-2012 16:00 MDT 

ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/201_SALTESE-E_DEBORGIA-W/_UPDATED_042012_MEDIAN_CROSSOVER_REV.PDF


Please note that the Power Equipment Operators have a new Zone Pay Table on  

Page 4 of the revised Wage Determination Modification dated April 6, 2012.  

The  

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement 

Masons,  

Iron Workers, Laborers and Truck Drivers listed on Page 1. 

REVISED WAGE RATES 

**************************************************************** 

-1- 

Submitted: Mon, 02-Apr-2012 15:20 MDT 

Company: Sletten Conctruction Company 

Contact:  Wade Robertson 

Question: 

Can you please post the as-builts for the Big Dry Creek bridge to be removed. 

 Answer:  

Submitted: Tue. 03-Apr-2012 9:00 MDT 

The as-builts for the Big Dry Creek structure to remove are posted at the  

following link:     BIG DRY CREEK AS-BUILTS 

_________________________________________________________________ 

-2- 

Submitted: Mon, 09-Apr-2012 11:46 MDT 

Company: SK Geotechnical 

Contact:  Cory Rice 

Question: 

Our firm performed the geotechnical work for MDT on this project.  We would 

like to  

quote/perform the dynamic load tests for the bidding contractor's.  Is this 

acceptable?   

Thanks. 

Answer: 

Submitted: Tue, 10-Apr-2012 8:33 MDT 

Yes, this is acceptable. 

_________________________________________________________________ 

-3- 

Submitted: Fri, 20-Apr-2012 10:55 MDT 

Company: Cretex 

Contact:  Mike Pardy 

Question: 

On plan sheet B11, The embeded plate shown for use over the expansion shoe  

is detailed as Galvanized, with welded on Galvanized anchor rods. The embeded  

plate used at the other end of the same beams shown on plan sheet B13 are not  

required to be galvanized and have welded on headed shear studs which is a  

typical detail commonly used for most Montana beams.  Can the embeded plate  

shown on Sheet B11 be revised to be non-galvanized with welded on headed  

shear studs? 

Answer: 

Submitted: Fri, 20-Apr-2012 15:33 MDT 

The use of welded (6) 5/8" diameter x 4" headed anchor studs is an acceptable  

substitute for the anchor rods as shown on sheet B11.  All embed plates at 

Bent  

No. 1 and Bent No. 5 beam ends are to be hot dipped galvanized in accordance 

with  

AASHTO M111 as described on the plan sheet. 

 

 
203 - FLORENCE - NORTH & CARLTON CREEK RD - MACLAY RD 

ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/202_BIG_DRY_CK_14M_E_OF_JORDAN/_UPDATED_040612_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/202_BIG_DRY_CK_14M_E_OF_JORDAN/_UPDATED_040312_AS-BUILT_BIG_DRY_CREEK.PDF


**************************************************************** 

Clarification: 

Submitted: Mon. 09-Apr-2012 9:24 MDT 

A Revised Wage Determination Modification effective April 6, 2012 is made 

part of this  

contract.  New operator classifications were added to the Power Equipment 

Operators  

groups.  There were no changes to Wage Rates or Fringes. 

Update:  Tue 10-Apr-2012 16:00 MDT 

Please note that the Power Equipment Operators have a new Zone Pay Table on  

Page 4 of the revised Wage Determination Modification dated April 6, 2012.  

The  

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement 

Masons,  

Iron Workers, Laborers and Truck Drivers listed on Page 1. 

REVISED WAGE RATES 

**************************************************************** 

Clarification: 

Submitted: Thu, 12-Apr-2012 10:38 MDT 

Special Provision #15, Ride Specifications for Flexible Pavement: 

 

C. Basis of Payment.  Replace first sentence with “NH 7-1(133)74,    

Florence–North is a Category I project with the exception of  

Station 41+81.82 to Station 76+66.57, which is Category III.   

NH 7-2(55)78, Carlton Creek Road–Maclay Road is a Category I project.” 

**************************************************************** 

-1- 

Submitted: Fri, 06-Apr-2012 07:53 MDT 

Company: LHC, Inc 

Contact:  David Steely 

Question: 

What is the anticipated notice to proceed date since it is not shown in the 

proposal?  

Will there be any flexibility in the start date?  

Answer:  

Submitted: Mon. 09-Apr-2012 9:04 MDT 

When not explicitly stated in the bid proposal special provisions, the 

“Notice to  

Proceed” date is typically five to six weeks after the bid letting date. The  

Department reserves the right to base the Notice to Proceed on an alternate  

timeframe. 

 

 
204 - S-228 - SOUTH OF HIGHWOOD/MT 11-1 

**************************************************************** 

Clarification: 

Submitted: Mon. 09-Apr-2012 9:25 MDT 

A Revised Wage Determination Modification effective April 6, 2012 is made 

part of this  

contract.  New operator classifications were added to the Power Equipment 

Operators  

groups.  There were no changes to Wage Rates or Fringes. 

Update:  Tue 10-Apr-2012 16:00 MDT 

Please note that the Power Equipment Operators have a new Zone Pay Table on  

Page 4 of the revised Wage Determination Modification dated April 6, 2012.  

The  

ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/203_FLORENCE-N_CARLTON_CK_RD-MACLAY_RD/_UPDATED_040612_REV_WAGE_RATES.PDF


rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement 

Masons,  

Iron Workers, Laborers and Truck Drivers listed on Page 1. 

REVISED WAGE RATES 

**************************************************************** 

Clarification: 

Submitted: Thu, 12-Apr-2012 14:34 MDT 

1)  The Special Provision – PLUG ENDS AND ABANDON PIPE is hereby  

added to the contract:   

PLUG ENDS & ABANDON PIPE 

 

2)  Sheets 14 through 17 are hereby replaced.  The plan view was missing  

a level showing the check dams. 

CHECK DAMS 

*************************************************************** 

Clarification: 

Submitted: Mon, 23-Apr-2012 10:44 MDT 

An Addendum has been posted for this project.  Please click on the  

following link to access the information.  ADDENDUM 

To download the addendum bid file, click here.  BID FILES 

*************************************************************** 

Clarification: 

Submitted: Tue. 24-Apr-2012 13:25 MDT 

The quantity for Item No. 614 010 601, Reinforced Soil Slope is in error.   

The quantity will be revised to 125.00 SQYD by addendum.  Corrected  

plan sheets (Sheets 7 and 10) are attached.  Please note that informational  

quantities in the Reinforced Soil Slope summary frame for Geogrid, Turf  

Reinforcement Mat, and Backfill Material are also revised. 

PLANS PGS 7 & 10 

In addition, Paragraphs D and E of Special Provision No. 33, Reinforced  

Soil Slope are revised as follows: 

D. Method of Measurement. Measure the reinforced soil slope by the square  

yard of the vertical projection of the slope with the height dimension 

measured  

vertically from the bottom layer of geogrid, 0.5’ above the toe of the slope, 

to the  

bottom of the base course at the crest of the slope as shown in the detail. 

E. Basis of Payment. Payment is made at the unit bid price per square yard 

for  

Reinforced Soil Slope. Payment will be full compensation for furnishing and  

installing all materials for the reinforced soil slope including geogrid, all 

labor,  

equipment, tools, testing, and incidentals necessary to construct the 

reinforced  

soil slope in accordance with this special provision. 

 

Also, Special Provision No. 19., Traffic Control Plan Sequence of Operations, 

B.   

Sequence of Operations for Soil Reinforced Embankment, paragraphs 1 and 2  

are rescinded and replaced with: 

“One-lane, two-way traffic is permissible thru site 2 only during Soil 

Reinforced  

Embankment construction for a maximum of 5 days.” 

Paragraph 3 remains unchanged: 

“Provide temporary concrete barrier rail as described elsewhere in this 

document.  

Payment for this work is included in the unit bid price per each of Temporary  

ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/204_S-228S_OF_HIGHWOOD_MT11-1/_UPDATED_040612_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/204_S-228S_OF_HIGHWOOD_MT11-1/_UPDATED_041212_PLUG_ENDS_%26_ABANDON_PIPE.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/204_S-228S_OF_HIGHWOOD_MT11-1/_UPDATED_041212_CHECK_DAMS.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/204_S-228S_OF_HIGHWOOD_MT11-1/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/204_S-228S_OF_HIGHWOOD_MT11-1/_UPDATED_042412_PLANS_PGS_7_10.PDF


Concrete Barrier Rail.” 

Paragraph 4 is replaced: 

“Any adjustments or relocations of existing guardrail at this location 

necessary to  

construct the slope, outside of what is listed in the plans, are included in 

the cost  

of other items and no separate measurement or payment is made.  There will be  

no additional payment for guardrail removal, end treatments and guardrail 

reset  

that is for contractor convenience.” 

**************************************************************** 

Clarification: 

Submitted: Tue, 24-Apr-2012 15:55 MDT 

A 2nd Addendum has been posted for this project.  Please click on the  

following link to access the information.  ADDENDUM 

To download the addendum bid file, click here.  BID FILES 

**************************************************************** 

-1- 

Submitted: Wed, 04-Apr-2012 11:06 MDT 

Company: Shumaker Trucking & Excavating 

Contact:  Neal Cleveland 

Question: 

Could you please post the Microstation and Geopak files for this project? 

Answer:  

Submitted: Wed, 04-Apr-2012 13:28 MDT 

The design files for the requested project are posted on the MDT FTP site for 

your  

use at:  S_228_S_OF_HIGHWOOD_GEOPAK 

 

The requested files do not represent the staked project, but are only design 

files.   

The Department cannot guarantee the accuracy of the electronic data, 

particularly  

as it may be called up by your computer, nor does any data in these files 

supersede  

the data in the contract documents. 

 

In addition, the Department will not make any revisions to the electronic 

files  

pertaining to the staked project, change ordered work, or changes that are 

made  

during construction to fit field conditions. 

_________________________________________________________________ 

-2- 

Submitted: Sun, 08-Apr-2012 13:12 MDT 

Company: Montana Civil Contractors Inc. 

Contact:  Bob Koch 

Question: 

I would like to make a request to review all available geotechnical 

information for this  

project. Where and when would this be possible?  Thank you 

Answer:  

Submitted: Wed-Apr-2012 07:49 MDT 

Attached are PDF Files of the available project alignment and/or structures  

geotechnical report(s), geotechnical report supplements, and geotechnical 

laboratory  

ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/204_S-228S_OF_HIGHWOOD_MT11-1/_ADDENDUM_2.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/contractors/S_228_S_OF_HIGHWOOD_GEOPAK/


summaries.  There is remaining geotechnical information that is voluminous 

and very  

difficult to compile in a concise manner.   

It should be noted that the project may have undergone significant changes 

during  

the design process after the original geotechnical report and supplements 

were  

issued.  Thus, some of the information contained in these documents may be 

out  

of date or not applicable with regard to the advertised project. Some of the 

changes  

include, but are not limited to: Project splits (for funding, ROW issues, 

etc.);  

alignment and grade changes; and changes due to environmental factors  

(sensitive areas, etc.).  

 

IN ADDITION, PLEASE NOTE THAT THE LOGS OF BORING INCLUDED IN THIS  

REPORT ARE MORE CURRENT THAN THOSE IN THE BACK OF THE SPECIAL  

PROVISIONS IN THE BID PROPOSAL. 

 

The documents can be found at:   GEOTECH REPORTS 

 

Please contact SK Geotechnical to inspect soil and/or rock samples taken for 

the  

project that are stored here or to look through the complete set of 

Geotechnical field  

investigation notes, laboratory testing, analytical, or other data. 

 

SK Geotechnical 

4041 Whippoorwill Drive 

Missoula, MT 59808 

Ph : 406-721-3391 (for scheduling an appointment) 

_________________________________________________________________ 

-3- 

Submitted: Wed, 11-Apr-2012 16:39 MDT 

Company: Montana Civil Contractors Inc. 

Contact:  Bob Koch 

Question: 

1)  Will Bid item 301020526 Top Surf 3/4in GR 3B require Pugmilling? 

2)  Will a Traffic Gravel item be added by addendum or change order? 

Thank you Bob 

Answer: 

Submitted: Fri, 13-Apr-2012 13:16 MDT 

1)  Yes, pugmilling will be required per Specification 301.03.5 B. 

2)  800.00 Tons of Traffic Gravel will be added by addendum. 

_________________________________________________________________ 

-4- 

Submitted: Fri, 13-Apr-2012 14:08 MDT 

Company: Montana Civil Contractors Inc. 

Contact:  Bob Koch 

Question: 

Does MDT have any pre-qualified escrow agents in Helena, MT that have been  

used before on projects for bid item 103500005 Escrow of Bid Docs? 

Answer: 

Submitted: Fri, 13-Apr-2012 14:34 MDT 

Escrow Agents in Helena that provide this service can be found at the  

following link:  ESCROW AGENTS 

ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/204_S-228S_OF_HIGHWOOD_MT11-1/_UPDATED_041112_GEOTECH_REPORTS.PDF
http://www.mdt.mt.gov/business/contracting/escrow.shtml


_________________________________________________________________ 

-5- 

Submitted: Fri, 13-Apr-2012 16:05 MDT 

Company: Montana Civil Contractors Inc. 

Contact:  Bob Koch 

Question: 

In reference to Bid Item 614010601 Reinforced Soil Slope it calls for 1,015 

CY of  

"Backfill Material", Is this material native excavation material or is it a 

specified  

graded material? 

Answer:  

Submitted: Mon. 16-Apr-2012 8:32 MDT 

Special Provision No. 33, "REINFORCED SOIL SLOPE" includes requirements for 

the 

 "Reinforced Backfill". 

_________________________________________________________________ 

-6- 

Submitted: Thu, 19-Apr-2012 14:44 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

Sheet 7 of the plans in the Guardrail Summary shows removal and replacement 

of  

an end section at 354+44.7 to 354+94.7. After reviewing the site it does 

not  

appear that there is an end section at this location.  It appears that the 

guardrail  

runs the entire length from 340+00 and ends at approximately 359+50 RT. 

 

Can an item be added to remove and replace the guardrail from approximately  

Station 349+00 to 351+00 to allow haul access to the designated fill area? 

Answer:  

Submitted: Mon. 23-Apr-2012 8:32 MDT 

The guardrail run shown is continuous. There is no break as shown.  The 

optional  

terminal section should be placed at the approach end of the guardrail run, 

not at  

the location shown.  

Guardrail may be removed for construction operations as necessary. 

Appropriate  

end treatments will need to be provided. The guardrail must be reset per 

standard  

specs, supplemental specs and detailed drawings. There will be no additional  

payment for guardrail removal, end treatments and guardrail reset. 

_________________________________________________________________ 

-7- 

Submitted: Fri, 20-Apr-2012 12:08 MDT 

Company: Macon Supply 

Contact: Chuck Eskro 

Question: 

Within the Special Provisions section you have listed the specs for the Turf  

Reinforcement Mat.  Could you please give example of acceptable products.   

Manufacture specs are not matching what you are requiring as far as having  

permanent turf reinforcement including 70% straw/30%coconut. 

Answer:  

Submitted: Fri, 29-Apr-2012 15:30 MDT 



Three acceptable products are: 

1.  North American Green Product SC250 

2.  East Coast ECSC-3 Straw/Coconut Turf Reinforcement Mat  

3.  Nedia Enterprises CTRM 400SC Or, an approved equal. 

_________________________________________________________________ 

-8- 

Submitted: Mon, 23-Apr-2012 08:31 MDT 

Company: Mountain West Holding Co. 

Contact:  Chris Connors 

Question: 

1) Special Provision #19, section A, 7th paragraph begins Unless otherwise 

specified,  

etc..  Will traffic control for this work be paid under Traffic Control 

Devices CB? 

 

2) Special Provision #19, section B, paragraph 4 reads "Adjustments or 

relocations of  

existing guardrail at this location is included in the unit bid prices for 

traffic control 

items and no seperate measurement or payment is made." Is the work 

being paid  

using traffic control units and if so what category?  Is the work you are 

referencing  

different than that shown in the guardrail summary?  

Answer:  

Submitted: Tue. 24-Apr-2012 13:11 MDT 

1.) Traffic control for work specified in the contract that is within the 

project limits will  

be paid by the unit under Traffic Control Devices CB as approved by the EPM. 

2.) Traffic control for work specified in the contract that is within the 

project limits will  

be paid by the unit under Traffic Control Devices CB as approved by the EPM. 

Guardrail  

may be removed for construction operations as necessary. Appropriate end  

treatments will need to be provided. The guardrail must be reset per standard  

specs, supplemental specs and detailed drawings. There will be no additional  

payment for guardrail removal, end treatments and guardrail reset that is for  

contractor convenience. 

 

 

 
205 - BLVD AVE 16TH W - W 11TH ST - HAVRE 

**************************************************************** 

Clarification: 

Submitted: Wed, 04-Apr-2012 15:47 MDT 

An addenda will be issued for this project to correct bid items that were in 

incorrect  

Sections as shown on the advertised Schedule of Items. 

 

Sheet S-1 has been revised to correctly show the Square Tubular Slipbase 

Breakaway  

Device- 3 Inch (It was incorrectly identified as 2-1/2 inch previously). 

SHEET S-1 

 

Trees/bushes noted on the plans for removal will be removed by MDT Forces and 

are  

ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/205_BLVD_AVE-16TH_W-W_11TH_ST-HAVRE/_UPDATED_040412_SHEET_S-1.PDF


not included in this contract. 

**************************************************************** 

Clarification: 

Submitted: Thu, 05-Apr-2012 9:00 MDT 

An Addendum has been posted for this project.  Please click on the following 

link to  

access the information.  ADDENDUM 

To download the addendum bid file, click here.  BID FILES 

**************************************************************** 

Clarification: 

Submitted: Mon. 09-Apr-2012 9:27 MDT 

A Revised Wage Determination Modification effective April 6, 2012 is made 

part of this  

contract.  New operator classifications were added to the Power Equipment 

Operators  

groups.  There were no changes to Wage Rates or Fringes. 

Update:  Tue 10-Apr-2012 16:00 MDT 

Please note that the Power Equipment Operators have a new Zone Pay Table on  

Page 4 of the revised Wage Determination Modification dated April 6, 2012.  

The  

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement 

Masons,  

Iron Workers, Laborers and Truck Drivers listed on Page 1. 

REVISED WAGE RATES 

**************************************************************** 

-1- 

Submitted: Fri, 06-Apr-2012 10:31 MDT 

Company: Anderson Precast & Supply 

Contact:  Tim 

Question: 

On page 32.  

There are some details of clean outs.  Were could I find a detail of the type 

1 pull  

boxes that are shown.   

Answer:  

Submitted: Mon. 09-Apr-2012 12:18 MDT 

Linked is the standard electrical detail for concrete pull boxes. 

PULL BOX DETAIL 

_________________________________________________________________ 

-2- 

Submitted: Fri, 20-Apr-2012 13:19 MDT 

Company: Century Companies Inc 

Contact:  Jonathan Skillman 

Question: 

Why is the Rebid of this project using Commercial Mix? It is our  

understanding that MDT is only to use commercial mix on a construction  

project if the quantity is under 2000 tons. 

Answer:  

Submitted: Wed, 24-Apr-2012  MDT 10:43 MDT 

The decision to specify commercial plant mix for this contract was based on  

several factors. MDT has determined that the commercial mix will meet the 

design  

requirements based on the anticipated truck volumes and classification of 

these  

routes. The City of Havre and MDT agreed to specify commercial mix as means 

to  

ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/205_BLVD_AVE-16TH_W-W_11TH_ST-HAVRE/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/205_BLVD_AVE-16TH_W-W_11TH_ST-HAVRE/_UPDATED_040612_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/205_BLVD_AVE-16TH_W-W_11TH_ST-HAVRE/_UPDATED_040912_PULL_BOX_DETAIL.PDF


potentially maximize which additive alternates will be awardable within the 

funding  

limitation.  

 

 
206 - 11TH AVE - HELENA & S MONTANA AVE - HELENA 

**************************************************************** 

Clarification: 

Submitted: Mon. 09-Apr-2012 9:28 MDT 

A Revised Wage Determination Modification effective April 6, 2012 is made 

part of this  

contract.  New operator classifications were added to the Power Equipment 

Operators  

groups.  There were no changes to Wage Rates or Fringes. 

Update:  Tue 10-Apr-2012 16:00 MDT 

Please note that the Power Equipment Operators have a new Zone Pay Table on  

Page 4 of the revised Wage Determination Modification dated April 6, 2012.  

The  

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement 

Masons,  

Iron Workers, Laborers and Truck Drivers listed on Page 1. 

REVISED WAGE RATES 

**************************************************************** 

-1- 

Submitted: Fri, 20-Apr-2012 15:54 MDT 

Company:  Schellinger Construction 

Contact:  Bob Warren 

Question: 

Is there a specific reason you are specifying a 3/8" plant mix? It looks like  

there is plenty of depth for a 3/4" mix and chipseal. It seems that a 3/4" 

mix 

would be more stable and hold up longer.  It also seems there will be 

potential  

Hamburg problems with a higher A.C. content 3/8" mix especially given that  

there have been some issues with 70-28 mixes. 

Answer:  

Submitted: Tue. 24-Apr-2012 9:02 MDT 

The 3/8” Grade S –PMS is specified for durability and longevity. Previous 

seal and  

cover applications have not performed well on this route. 

 

 
207 - RIVER DRIVE 25TH TO 38TH (GREAT FALLS) 

**************************************************************** 

Clarification: 

Submitted: Mon, 02-Apr-2012 10:23 MDT 

The retaining wall depicted in the cross sections is a block wall rather than 

an MSE  

wall as specified in the contract. It is shown only for information.  Meet 

MSE wall  

requirements as specified in Special Provision 24. Proposals for alternative 

wall  

design(s) may be evaluated for acceptance in accordance with Section 104.08.  

**************************************************************** 

Clarification: 

Submitted: Mon. 09-Apr-2012 9:29 MDT 

ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/206_11TH_AVE-HELENA_S_MT_AVE-HELENA/_UPDATED_040612_REV_WAGE_RATES.PDF


A Revised Wage Determination Modification effective April 6, 2012 is made 

part of this  

contract.  New operator classifications were added to the Power Equipment 

Operators  

groups.  There were no changes to Wage Rates or Fringes. 

Update:  Tue 10-Apr-2012 16:00 MDT 

Please note that the Power Equipment Operators have a new Zone Pay Table on  

Page 4 of the revised Wage Determination Modification dated April 6, 2012.  

The  

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement 

Masons,  

Iron Workers, Laborers and Truck Drivers listed on Page 1. 

REVISED WAGE RATES 

**************************************************************** 

Clarification: 

Submitted: Tue, 24-Apr-2012 15:53 

An Addendum has been posted for this project.  Please click on the  

following link to access the information.  ADDENDUM 

To download the addendum bid file, click here.  BID FILES 

**************************************************************** 

-1- 

Submitted: Tue, 24-Apr-2012 11:04 MDT 

Company: United Materials of Great Falls, Inc. 

Contact:  Scott 

Question: 

The project proposal and summary table shows a MSE wall quantity of  

504 square yards, but the detail of the wall shown on plan sheet #14  

(based on stationing and wall height) is approximately thirty percent  

less.  Which is correct? 

Answer: 

Submitted: Tue, 24-Apr-2012 15:33 MDT 

The quantity for the DESIGN AND CONSTRUCT MSE WALL should be 180 SY.   

This quantity will be changed by addenda. 

 

 
208 - POLSON - URBAN 

**************************************************************** 

Clarification: 

Submitted: Mon. 09-Apr-2012 9:30 MDT 

A Revised Wage Determination Modification effective April 6, 2012 is made 

part of this  

contract.  New operator classifications were added to the Power Equipment 

Operators  

groups.  There were no changes to Wage Rates or Fringes. 

Update:  Tue 10-Apr-2012 16:00 MDT 

Please note that the Power Equipment Operators have a new Zone Pay Table on  

Page 4 of the revised Wage Determination Modification dated April 6, 2012.  

The  

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement 

Masons,  

Iron Workers, Laborers and Truck Drivers listed on Page 1. 

REVISED WAGE RATES 

**************************************************************** 

No Questions at this time. 

 

 

ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/207_RIVER_DR-25TH_TO_38TH_GTF/_UPDATED_040612_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/207_RIVER_DR-25TH_TO_38TH_GTF/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/208_POLSON-URBAN/_UPDATED_040612_REV_WAGE_RATES.PDF


209 - CHINOOK - SOUTH 

**************************************************************** 

Clarification: 

Submitted: Mon. 09-Apr-2012 9:31 MDT 

A Revised Wage Determination Modification effective April 6, 2012 is made 

part of this  

contract.  New operator classifications were added to the Power Equipment 

Operators  

groups.  There were no changes to Wage Rates or Fringes. 

Update:  Tue 10-Apr-2012 16:00 MDT 

Please note that the Power Equipment Operators have a new Zone Pay Table on  

Page 4 of the revised Wage Determination Modification dated April 6, 2012.  

The  

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement 

Masons,  

Iron Workers, Laborers and Truck Drivers listed on Page 1. 

REVISED WAGE RATES 

**************************************************************** 

No Questions at this time. 

 

 
210 - YORK ROAD - EAST 

**************************************************************** 

Clarification: 

Submitted: Mon. 09-Apr-2012 9:31 MDT 

A Revised Wage Determination Modification effective April 6, 2012 is made 

part of this  

contract.  New operator classifications were added to the Power Equipment 

Operators  

groups.  There were no changes to Wage Rates or Fringes. 

Update:  Tue 10-Apr-2012 16:00 MDT 

Please note that the Power Equipment Operators have a new Zone Pay Table on  

Page 4 of the revised Wage Determination Modification dated April 6, 2012.  

The  

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement 

Masons,  

Iron Workers, Laborers and Truck Drivers listed on Page 1. 

REVISED WAGE RATES 

**************************************************************** 

No Questions at this time. 

 

 
211 - SKALKAHO ROAD/MT 11-1 

**************************************************************** 

Clarification: 

Submitted: Mon. 09-Apr-2012 9:32 MDT 

A Revised Wage Determination Modification effective April 6, 2012 is made 

part of this  

contract.  New operator classifications were added to the Power Equipment 

Operators  

groups.  There were no changes to Wage Rates or Fringes. 

Update:  Tue 10-Apr-2012 16:00 MDT 

Please note that the Power Equipment Operators have a new Zone Pay Table on  

Page 4 of the revised Wage Determination Modification dated April 6, 2012.  

The  

ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/209_CHINOOK-SOUTH/_UPDATED_040612_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/210_YORK_ROAD-EAST/_UPDATED_040612_REV_WAGE_RATES.PDF


rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement 

Masons,  

Iron Workers, Laborers and Truck Drivers listed on Page 1. 

REVISED WAGE RATES 

**************************************************************** 

Clarification: 

Submitted: Tue, 24-Apr-2012 8:21 MDT 

Special Provision #2 – Contract Time is hereby deleted and replaced with  

the following: 

 

CONTRACT TIME – FLEX TIME PROCEED DATE [108] (REVISED 1-20-10) 

A.  General.  This provision modifies Subsection 108.02 of the Standard  

Specifications. 

B.  Notice to Proceed.  The notice to proceed will be issued with an  

effective date of May 21, 2012.  The Contractor may change the notice to  

proceed date by submitting written notification to the Project Manager at  

least ten calendar days in advance of the date selected.  Include an updated  

schedule with the notification. 

C.  Contract Time.  Contract time assessment will begin on the notice to  

proceed date issued by the Department or as changed by the Contractor,  

whichever is earlier.  Work is to be completed in 30 working days. 

**************************************************************** 

-1- 

Submitted: Tue, 17-Apr-2012 11:38 MDT 

Company: Specialty Excavating Inc. 

Contact:  Glen Frost 

Question: 

In reference to special provision 14: What will determine "if the  

department re-opens Skalkaho Highway to through traffic after normal  

winter closure while construction is underway." 

 

What is the anticipated NTP date? 

 

Per Special Provision 21:  Can you please clarify "all disturbed areas."   

Our interpretation is that the rock slope and disposal site for shot  

rock will not need revegetated. 

 

Will the department be staking the construction limits? 

Answer: 

Submitted: Tue, 24-Apr-2012 8:20 MDT 

Special Provision #14.A. – add after second sentence: 

 

The Department will open the roadway May 26, 2012.  After that date,  

the contractor will allow a fifteen minute window at even hours, on  

the hour, for traffic passage during working hours.  The contractor  

will determine working hours and place 4’x8’ permanent signs stating  

“Road Closed Ahead - MP 19.7:  Roadway will be closed (hours and days  

working).  Roadway will be open for 15 minutes on the even hour between  

the hours of ( contractor working hours and days)”.  Place these signs  

at the intersection of the Skalkaho Highway and US 93 and the intersection  

of Skalkaho Highway and S-348.  Contractor is to move barricades at these  

times to allow traffic movement.  During non-working hours, the contractor  

is to close the road as specified.  Contractor is to communicate closure  

time with emergency services and make accommodations for access.  The  

contractor will not close roadway on weekends unless working.  If working  

on weekends, restore roadway to allow traffic passage, including replacing  

barrier rail and removing construction equipment.   

ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/211_SKALKAHO_ROAD_MT11-1/_UPDATED_040612_REV_WAGE_RATES.PDF


 

Add to 3): Include all costs to meet the requirements of the provision in  

the Lump Sum bid price for Traffic Control. 

 

Special Provision #2 – Contract Time is hereby deleted and replaced with  

the following: 

 

CONTRACT TIME – FLEX TIME PROCEED DATE [108] (REVISED 1-20-10) 

A.  General.  This provision modifies Subsection 108.02 of the Standard  

Specifications. 

B.  Notice to Proceed.  The notice to proceed will be issued with an  

effective date of May 21, 2012.  The Contractor may change the notice to  

proceed date by submitting written notification to the Project Manager at  

least ten calendar days in advance of the date selected.  Include an updated  

schedule with the notification. 

C.  Contract Time.  Contract time assessment will begin on the notice to  

proceed date issued by the Department or as changed by the Contractor,  

whichever is earlier.  Work is to be completed in 30 working days. 

 

The rock slope and disposal site will not need to be revegetated. 

 

The department will stake the project. 

_________________________________________________________________ 

-2- 

Submitted: Fri, 20-Apr-2012 13:21 MDT 

Company: Specialty Excavating Inc. 

Contact:  Glen Frost 

Question: 

Upon review of the project site it is our opinion that the existing road  

shoulder is not stable enough to hold up to the construction activities,  

as the excavated rock slope from above will damage the existing road shoulder  

even further, resulting in an impassable road until the entire new slope has  

been cut.  For this reason we do not believe it is feasible for the road to  

be opened prior to the completion of construction activities without  

significant cost impacts.  Will the department allow the road to be closed  

during construction activities? 

 

Due to the sequence of operations required to build the project we do not  

believe the 30 working days allowed to complete the project are sufficient.   

Can the department please review the 30 day requirement? 

 

What is the average daily traffic count on Skalkaho Road? 

 

What is the weight limit on the bridge at the intersection of forest road 711  

just below the stockpile site? 

Answer:  

Submitted: Mon. 23-Apr-2012 13:45 MDT 

The road will be closed until May 26, 2012.  After that date the contractor 

will  

open the road to traffic for fifteen minutes every two hours. 

 

Contract time will stay at 30 working days. 

 

The 2010 ADT was 170. 

 

The bridge is rated for legal loads. 

_________________________________________________________________ 



-3- 

Submitted: Fri, 20-Apr-2012 15:38 MDT 

Company: Thompson Contracting Inc 

Contact:  Levi Thompson 

Question: 

SP 15, F, 2, b: Road closures may not exceed 1 hour.  Is this MDTs intent or  

will the contractor be allowed to close the road for the length of the 

project  

(or agreed upon time)?  Please clarify. 

Answer:  

Submitted: Mon. 23-Apr-2012 13:44 MDT 

The road will be closed until May 26, 2012.  After that date the contractor 

will  

open the road to traffic for fifteen minutes every two hours. 

_________________________________________________________________ 

-4- 

Submitted: Fri, 20-Apr-2012 15:51 MDT 

Company: MUNGAS CO 

Contact:   RAY BENNETT 

Question: 

Does the Deptment have a clear disposal site for unshot material and shot 

rock  

other than the 2000 yds. to be trucked down to F.S. road 711. 

Answer:  

Submitted: Mon. 23-Apr-2012 13:40 MDT 

See Special Provision # 18.  Unclassified Excavation: 

B. One possible disposal site for the remaining shot rock is at the toe of 

the  

slide mass about 300 to 400 feet down the slope. 

 

 
212 - GREELEY CREEK CROSSOVERS/MT 11-1 

**************************************************************** 

Clarification: 

Submitted: Mon. 09-Apr-2012 9:33 MDT 

A Revised Wage Determination Modification effective April 6, 2012 is made 

part of this  

contract.  New operator classifications were added to the Power Equipment 

Operators  

groups.  There were no changes to Wage Rates or Fringes. 

Update:  Tue 10-Apr-2012 16:00 MDT 

Please note that the Power Equipment Operators have a new Zone Pay Table on  

Page 4 of the revised Wage Determination Modification dated April 6, 2012.  

The  

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement 

Masons,  

Iron Workers, Laborers and Truck Drivers listed on Page 1. 

REVISED WAGE RATES 

**************************************************************** 

Clarification: 

Submitted: Mon. 16-Apr-2012 10:45 MDT 

Special Provision No. 11, AUTHORIZATION TO DISCHARGE UNDER MONTANA  

POLLUTANT DISCHARGE ELIMINATION SYSTEM (MPDES) is deleted from this contract.   

There is less than 1.00 acre of ground disturbance; therefore this special 

provision  

does not apply. 

ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/212_GREELEY_CK_CROSSOVERS_MT11-1/_UPDATED_040612_REV_WAGE_RATES.PDF


 

Special Provision No. 14, TEMPORARY EROSION CONTROL-LUMP SUM is deleted from  

the contract.  Please refer to the Temporary Erosion and Sediment Control 

note on  

Sheet 2 of the plans. 

 

Special Provision No. 15, AGGREGATE TREATMENT is deleted from the contract.   

Aggregate Treatment will not be required for this contract. 

**************************************************************** 

No Questions at this time. 

 

 
213 - FAIRFEILD - JCT US 287 

**************************************************************** 

Clarification: 

Submitted: Mon. 09-Apr-2012 9:33 MDT 

A Revised Wage Determination Modification effective April 6, 2012 is made 

part of this  

contract.  New operator classifications were added to the Power Equipment 

Operators  

groups.  There were no changes to Wage Rates or Fringes. 

Update:  Tue 10-Apr-2012 16:00 MDT 

Please note that the Power Equipment Operators have a new Zone Pay Table on  

Page 4 of the revised Wage Determination Modification dated April 6, 2012.  

The  

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement 

Masons,  

Iron Workers, Laborers and Truck Drivers listed on Page 1. 

REVISED WAGE RATES 

**************************************************************** 

No Questions at this time. 

 

 
214 - CONRAD - WEST 

**************************************************************** 

Clarification: 

Submitted: Mon. 09-Apr-2012 9:34 MDT 

A Revised Wage Determination Modification effective April 6, 2012 is made 

part of this  

contract.  New operator classifications were added to the Power Equipment 

Operators  

groups.  There were no changes to Wage Rates or Fringes. 

Update:  Tue 10-Apr-2012 16:00 MDT 

Please note that the Power Equipment Operators have a new Zone Pay Table on  

Page 4 of the revised Wage Determination Modification dated April 6, 2012.  

The  

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement 

Masons,  

Iron Workers, Laborers and Truck Drivers listed on Page 1. 

REVISED WAGE RATES 

**************************************************************** 

No Questions at this time. 

 

 
215 - SF 099 EAST OF IDAHO BORDER 

**************************************************************** 

ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/213_FAIRFIELD-JCT_US_287/_UPDATED_040612_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/214_CONRAD-WEST/_UPDATED_040612_REV_WAGE_RATES.PDF


Clarification: 

Submitted: Mon. 09-Apr-2012 9:35 MDT 

A Revised Wage Determination Modification effective April 6, 2012 is made 

part of this  

contract.  New operator classifications were added to the Power Equipment 

Operators  

groups.  There were no changes to Wage Rates or Fringes. 

Update:  Tue 10-Apr-2012 16:00 MDT 

Please note that the Power Equipment Operators have a new Zone Pay Table on  

Page 4 of the revised Wage Determination Modification dated April 6, 2012.  

The  

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement 

Masons,  

Iron Workers, Laborers and Truck Drivers listed on Page 1. 

REVISED WAGE RATES 

**************************************************************** 

No Questions at this time. 

 

 
216 - SF 099 EAST OF BOZEMAN 

**************************************************************** 

Clarification: 

Submitted: Mon. 09-Apr-2012 9:36 MDT 

A Revised Wage Determination Modification effective April 6, 2012 is made 

part of this  

contract.  New operator classifications were added to the Power Equipment 

Operators  

groups.  There were no changes to Wage Rates or Fringes. 

Update:  Tue 10-Apr-2012 16:00 MDT 

Please note that the Power Equipment Operators have a new Zone Pay Table on  

Page 4 of the revised Wage Determination Modification dated April 6, 2012.  

The  

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement 

Masons,  

Iron Workers, Laborers and Truck Drivers listed on Page 1. 

REVISED WAGE RATES 

**************************************************************** 

No Questions at this time. 

 

 
217 - ST 099 WEST OF TROY JCT S-208 

**************************************************************** 

Clarification: 

Submitted: Mon. 09-Apr-2012 9:36 MDT 

A Revised Wage Determination Modification effective April 6, 2012 is made 

part of this  

contract.  New operator classifications were added to the Power Equipment 

Operators  

groups.  There were no changes to Wage Rates or Fringes. 

Update:  Tue 10-Apr-2012 16:00 MDT 

Please note that the Power Equipment Operators have a new Zone Pay Table on  

Page 4 of the revised Wage Determination Modification dated April 6, 2012.  

The  

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement 

Masons,  

Iron Workers, Laborers and Truck Drivers listed on Page 1. 

ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/215_SF099_E_OF_IDAHO_BORDER/_UPDATED_040612_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/216_SF099_E_OF_BOZEMAN/_UPDATED_040612_REV_WAGE_RATES.PDF


REVISED WAGE RATES 

**************************************************************** 

No Questions at this time. 

 

      

 

ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/217_SF099_W_OF_TROY_JCT_S-508/_UPDATED_040612_REV_WAGE_RATES.PDF

